

TENDER FOR
CONSTRUCTION WORK OF
A.P.M.C TARAPUR ENTRY GATE
AT : A.P.M.C TARAPUR
DIST : ANAND

CIVIL ENGINEER
T . K . PARMAR
KHAMBHAT

A.P.M.C. TARAPUR.
TARAPUR, DIST : ANAND

APMC

Part I: Technical Bid

Tender No: 2022-23 / 04

**Tender Document
For
CONSTRUCTION OF A.P.M.C TARAPUR ENTRY GATE
AT : A.P.M.C TARAPUR
DIST : ANAND**

INDEX

| SR. NO | DISCREPTION | PAGE NO |
|---------------|--|----------------|
| A | PART: I – TECHNICAL BID | |
| 01 | LETTER FROM TENDERER | 3 |
| 02 | TENDER NOTICE | 4 |
| 03 | INFORMATION TO TENDERERS | 7 |
| 04 | EVALUATION CRITERIA FOR QUALIFICATION | 9 |
| 05 | GENERAL REQUIREMENT – TENDERERES | 12 |
| 06 | CONDITION OF CONTRACT | 17 |
| 07 | SPECIAL CONDITIONS (TECHNICAL) | 22 |
| 08 | DECLARATION FORM | 25 |
| 09 | SCHEDULE FOR TESTING OF MATERIALS | 26 |
| 10 | SPECIAL CONDITION OF THE WORK | 28 |
| 11 | CONTRACTOR AGGREMENT | 31 |
| 12 | CHECK LIST & FORMS | 33 |
| B | TECHNICAL SPECIFICATIONS | |
| C | DRAWINGS | |
| | PART: II – FINANCIAL BID (TO BE SUBMITTED BY ONLINE ONLY) | |
| | SCHEDULE-B | |

LETTER FROM TENDERER

To,
The Registrar,
APMC, Tarapur

Subject : PROJECT: A.P.M.C TARAPUR ENTRY GATE , Tarapur.

Dear Sir,

With reference to the tender invited by you for the above works, we are pleased to offer our best rates mentioned in the Schedule.

We have inspected the site of work, studied the actual site condition, read the Conditions of Contract, and we agree to complete the work to the specifications and satisfaction of the Employer.

We enclose herewith Earnest Money Deposit of Rs. 06,110/- by Demand Draft No: _____ drawn on _____, in favors of " APMC TARAPUR" payable at Tarapur.

We hereby agree that this sum shall be forfeited by the APMC if we fail to execute the contract when called upon to do so in the event of your accepting our tender.

We hereby also agree that you reserve the right to accept or reject any or all tender without assigning any reasons.

Your truly,

Sing & Stamp of the Bidder

APMC

Tender Notice

PROJECT:, A.P.M.C TARAPUR ENRTY GATE ,TARAPUR.

The CHAIRMAN, APMC invites bids with ONLINE BID SYSTEM for the providing CONSTRUCTION OF A.P.M.C TARAPUR ENTRY GATE in the table below from the bidders having experience for similar type of works, registered in R&B / State Government / Central Government in appropriate class and meeting the qualifying criteria specified.

| SR.NO. | Name of Work | Estimated Cost in Rs. | Bid security (EMD) (Rs.) | Tender Fee (Rs.) | Period of completion |
|--------|-------------------------------|--------------------------|--------------------------------|---------------------|-------------------------|
| 1 | A.P.M.C TARAPUR ENTRY GATE | 06,11,000 /- | 06,110 /- | 5000 /- | 6 (SIX) MONTH |

| SR.NO. | Milestone Dates for Tendering | |
|--------|---|--|
| 1. | Tender Downloading Date | AS PER ONLINE TENDER NOTICE |
| 2. | Tender Online submission | AS PER ONLINE TENDER NOTICE |
| 3. | Submission of tender (Technical bid part-1 including pre-qualification form and its documents)ONLINE form at APMC WEBSITE, Tarapur. | AS PER ONLINE TENDER NOTICE |
| 4. | Opening of Financial Bid | Will be intimated to the bidders online |
| 5. | Bid Validity | 180 Days from last date of submission of the bid |

1. **Part-1 technical bid** shall be submitted physically in person at the office of APMC, General department (Inward section), APMC OFFICE, Tarapur, Gujarat. Part-2 financial

bid/Price bid shall be submitted by online only.

2. **Part-1 Technical bid shall not be accepted by any other means such as RPAD/speed-post/courier.**

3. The e-tender can be downloaded from the website www.apmctarapur.com
4. Technical Bid must be accompanied by security amount specified for the work as Bid security (EMD) in the table in form of a Demand Draft drawn in favor of The chairman, APMC. Bid security must remain valid for 30 days beyond the validity of the bid. No exemption shall be allowed in the bid security submission.
5. The bidding process shall be two-bid system where technical and financial bids shall be submitted separately by the bidder. The bidding documents shall be submitted by the bidder on-line and physically as prescribed hereunder.
6. Technical bid shall be submitted on-line as well as in physical form. The bidder shall submit two sets (hard-copies) of the entire technical bid document i.e. original and duplicate, with each page number in unbroken sequence and self-attested in a sealed envelope to the office of APMC TARAPUR, General department (Inward section) APMC, Tarapur, Gujarat before the last date and time specified. In extra-ordinary circumstances, if the receiving office is closed on the given date and time, the same shall be received on the next working day of the receiving office.
7. Where-ever required, information must be submitted by the bidder in the prescribed format available with the tender document.
8. Bidder is recommended to go through the checklist provided herewith prior to the Submission of the bid to ensure that the bid submitted is complete in all respect. Incomplete bids shall not be accepted.
The envelope containing physical bid shall be clearly marked "**Bid for NEW OFFICE BUILDING**" and must have bidder's address of communication, e-mail and mobile contact number that may be used for communication if necessary.
9. The financial bid shall be submitted ON-LINE ONLY.
10. To provide appropriate information to enable bidders to come out with their best offer, a pre-bid meeting with all interested agencies shall be held as prescribed in Tender Notice.
11. Agencies desirous of seeking any clarification or any additional information must submit their queries in written format duly signed by the bidder along with the name and address as prescribed in Tender Notice. Entertaining any query that is not submitted in written format as prescribed above shall be to the discretion of APMC. APMC reserves rights to reject responding to any/all queries.
12. If found necessary, APMC may provide additional clarifications to the bidders in form of a corrigendum, hence bidders are advised to check web-site on regular bases to stay updated. Staying informed is the duty of the bidder and APMC shall

not entertain any claims based on not being informed of the clarification provided by APMC during the pre-bid meeting or anytime thereafter. Any/ all clarifications provided in the pre-bid meeting shall be binding to all the bidders regardless of their presence or absence in the pre-bid meeting.

13. APMC shall open the technical bid as prescribed in Tender Notice. Interested bidders may remain present during the time of bid opening. After opening of the technical bids, the same shall be evaluated by competent authority of APMC and suitable bidders shall be qualified for the next stage of the bidding based on their competence. This is a merit driven process whereby each bid shall be evaluated on technical criteria to identify capable bidders suitable for a high quality state of art public facility. APMC reserves the right to choose competent bidders based on its evaluation of the technical bids to move forward to the next stage of the bidding process. No communication regarding the process of evaluation shall be entertained. Decision of APMC shall be final and binding to all bidders.
14. Bidders qualified by APMC shall be eligible for the opening of the financial bid submitted on-line. Opening of the financial bid shall be on-line only. Same may be viewed by qualified bidders if they desire.
15. Financial bid shall be evaluated in terms of lowest over-all offer and the agency qualifying on this merit shall be treated as L1 bidder. Qualifying as L1 bidder does not grant any right to the bidder. APMC reserves the right to accept/reject any/all bidders including the L1 bidder.
16. Though negotiations with L1 bidder or any other bidder are avoidable as per CVC guidelines, considering the public nature of the project being taken up by academic institute; if need be, in the greater interest of the project, APMC TARAPUR reserves the right to negotiate with L1 or any other bidder. No objection shall be entertained in case of any negotiation is taken into consideration for appointment of right agency at the right cost.
17. At any stage of the bidding, APMC reserves the right to seek clarification from any bidder to verify authenticity of the information provided by the bidder. If the information submitted is found to be false or misleading, APMC reserves the right to seize the EMD amount submitted by the said bidder without offering any clarification/s for the same.
18. If it is observed that any bidder has provided false information with mollified intention of derailing and thus delaying the process, APMC reserves the right to recover additional damages from the bidder and initiate the process of blacklisting the miscreant.
19. Other details can be seen in the bidding documents.
20. Conditional tender shall not be accepted. The CHAIRMAN reserves the right to reject any or all of the tenders without assigning any reason thereof.

The Registrar

APMC, Tarapur,

Registrar

Sign and Seal of contractor

Page: 6

INFORMATION TO TENDERERS

1. Incomplete or conditional tenders shall be rejected.
2. The registrar reserves right to accept/reject any/all bids without assigning any reasons thereof.
3. The rates offered by the bidder are expected to be inclusive of all taxes other than service tax which shall be payable extra as actual only.
4. Bidder shall make his own arrangements for water and electricity for the construction work at site at his own expense. No additional payment shall be made towards any consumable required for executing any of the items prescribed in the tender.
5. Bidder shall follow best practices for health and safety during the entire course of execution, cost of which shall be borne exclusively by the bidder.
6. Bidder shall ensure that all aspects of the activities taken up as part of fulfilling the contract are covered with necessary insurance cover, cost of which shall be borne exclusively by the bidder.
7. Bidder shall ensure that he is registered with all concerned statutory authorities connected with any aspect of the delivery of scope of work of the tender at his cost.
8. Bidder is expected to submit the flow of work envisaged by him for consideration of the Engineer-in-charge. Engineer-in-charge shall reserve the right to finalize the work-schedule to be followed by the bidder and/or modify it from time to time.
9. No price escalation shall be paid/ recovered for the works mentioned in the tender.
10. No advances, either in the form of Machinery advance or materials advance or in any other form shall be given.

Signature of bidder:

Date:

The Registrar

APMC,
Tarapur.

PROJECT: NEW OFFICE BUILDING, TARAPUR.

DISCLAIMER

1. The information contained in this bid document or subsequently provided to the bidders whether verbally or in documentary form by or on behalf of the APMC or any of their employees/ advisers/ consulting engineers is provided to the bidder (s) on the terms and conditions set out in this bid document.
2. The bid document and subsequent submissions of the bidders are not an agreement. These will subsequently form a part of agreement between the Successful Bidder and the APMC after modifications/ additions/ alterations as decided upon by CHAIRMAN APMC TARAPUR Gujarat.
3. This document does not purport to contain all the information the bidder may find necessary for the completion of works in a professional manner in accordance with good engineering practice. The bidder is required to check the accuracy, reliability and completeness of the information in this bidding document regarding the site, the movement of traffic, the accessibility, the working conditions, the climatic conditions, the availability of working and storage spaces etc. APMC, its employees/ advisers/ consulting engineers do not incur any liability under any law, rules or regulation as to the accuracy, reliability and completeness of the information in this bidding document.

The CHAIRMAN APMC,
Tarapur.

GENERAL INFORMATION FOR THE BIDDER

1. Incomplete and conditional tenders shall not be considered.
2. APMC, Tarapur reserves the right to split up the work covered in the scope of this contract amongst more than one contractor.
3. Intending bidders shall submit tenders after studying all tender documents carefully and after visiting the site for satisfying themselves of actual site conditions, location and accessibility of site and nature and extent of the work involved etc. Submission of tenders implies that bidders have obtained all necessary information and other data required for executing the work. No claim for extra charges because of any misunderstanding or otherwise shall be allowed.
4. Site cleaning and making the site accessible for execution of the work shall be in the scope of bidders. In case of the bidder requiring removal/breakage of any feature/asset of APMC, the same can be one only after getting written clearance from APMC. The same may be restored by the bidder at his cost **if demanded by APMC TARAPUR at any point of time.**
5. Bidders will not be allowed to give sub-contract of the works awarded to him for any reasons what so ever without written permission of the Engineer-in-charge.
6. After opening of Technical bid, no price revision shall be accepted from any bidders on any grounds.
7. Price quoted shall be firm, until overall completion of the work, under contract and there shall not be any price escalation.
8. Date of opening of price bid will be intimated later on to those bidders who are qualified in technical bid. Price bid of only qualifying bidders based on evaluation of technical bid shall only be opened. Price bid of bidders who are not technically qualified by APMC shall not be opened.
9. The decision of APMC in the matter shall be final and no/any claim will be entertained in this regard.
10. **All the** works shall be carried out as per specifications and drawings attached with the tender and relevant Indian Standards issued by the Bureau of Indian Standards. All materials procured should be confirming to relevant Indian Standards issued by Bureau of Indian Standards, wherever not specified in the item. In case of the specifications not found in Indian Standards, they shall follow best market practice, adjudicator of which shall be the Engineer-in-charge of APMC.
11. Tenders, who do not fulfill all or any of the conditions of the tender or incomplete in any respect, are liable to rejection.

12. APMC, Tarapur reserves the right to reject any or all the tenders without assigning any reason thereof.
13. This specification is intended as a general description of quality envisaged for materials & workmanship & of the finished work. It is not intended to cover minute details. The work shall be executed in accordance with the best modern practice & to the complete satisfaction of the APMC. Special techniques approved by the APMC shall be used if & where found necessary without any extra claim. The specification provided shall have priority if anything contrary to them is stated elsewhere in the contract documents. In case of a specification not adhering to minimum standards prescribed in the IS code for the relevant item, IS code shall prevail upon the specifications. Execution of any such item shall take place only after bringing the issue to the notice of the Engineer-in-charge and taking his written permission. APMC's decision shall be final & binding to the contractor on any issue arising out of such discrepancies.
14. **AGREEMENT:** As per APMC's rules, successful bidder shall have to enter in to an agreement on non-judicial stamp paper of Rs100/-with the APMC, Tarapur, in the prescribed form on receipt of work order. The cost of the stamp fee shall be borne by successful tender. The tender with specifications, schedules, drawings, the contract booklet and other necessary documents shall be signed by successful bidder. The letter of acceptance, all the bid documents, all the documents accompanying the contract& subsequent correspondence shall be deemed to be a part of the contract agreement. **(Separate Agreement sheet attached below as annexure:1)**
15. Each bidder shall also submit a Declaration to the effect that bidder is an engineering construction firm or an association of firm which has successfully carried out large works of this nature & has adequate organization & experienced personnel to handle this type & magnitude of work. Information should be also given regarding the constitution of the firm; it's authorized, subscribed & paid up capital, the date & place of registration, the place of business, the names of the directors & other relevant information.
16. Each tender shall contain the name, residence & place of business of person or persons making the tender & shall be signed by the bidder with his usual signature with seal of the company.
17. An attested copy of the constitution of the firm with the name of all partners shall be furnished. Whenever, whether in submission of the tender or later in other matters, the signatures are made by one person on behalf of Directors or a firm or a corporation, an attested copy of the resolution of the partners or of law shall be supplied by the bidder authorizing the signatory. Witnesses & sureties shall be persons of status & probity, their names, occupation & address shall be stated below their signatures. All signatures shall be dated.
18. Tenders by corporation shall be signed with the legal name of the corporation followed by the name of the state of incorporation & by the signature & designation of the president, secretary or other person authorized to bind it in the matter with rubber seal of the company.

19. The tenders received after time and date specified in the tender notice, will not be accepted. Once the offer submitted by the contractor before due date of submission, the contractor will not be allowed to submit revised / additional / modified / other even before due date. However, if the issue and receipt of tender is extended by the APMC due to any reason, the contractor may submit the revised offer before due date of submission, if he wish to submit.
20. APMC reserves the right to delete or add any item of Schedule-B for which contractor shall not have any right to claim on this account.
21. No idle charges shall be entertained by APMC, Tarapur for any site conditions or any circumstances.
22. No claims for hindrance shall be entertained in any manner for any natural phenomenon such as rain or water logging.
23. The Contractor shall take all requisite & necessary care to observe that no damage is caused to the Existing structures, assets etc. For any damage to the existing structures or assets of Gujarat University that contractor is be held responsible by Engineer-in-charge, same shall be rectified/restored/replaced immediately at the contractor's cost to the satisfaction of Engineer in Charge. If found necessary, Engineer-in-charge may employ other agency for the same and recover the cost from the contractor's account.
- 24. The Bidders shall note:**
- a. No price escalation on any account, shall be payable.
- 25. Recoveries:**
- a. In case of any damage to equipment/machinery or structure/building of APMC Tarapur, or any public property due to negligence's of contractor or any other reasons attributed to contractor the decision of Engineer in Charge regarding the amount of recovery shall be final.
 - b. If the contractor fails to execute the work as per direction of Engineer in Charge within the time frame given by APMC Tarapur, time to time, action as per **clause no. 35 of this chapter and action as per clause no. 4 of condition of contract shall** be implemented.
26. All royalties, sales tax, toll tax, local tax, development charges, VAT tax, welfare cess and any other taxes including works contract tax etc. and also any statutory variation in future towards above mentioned taxes & any other taxes if levied in future by statutory authority applicable to this contract shall be borne by the contractor and GUJARAT UNIVERSITY shall not entertain any claim whatsoever in this respect. The rates will be "Excluding the service tax". The reimbursement against "Service Tax" shall be paid to the contractor as per Govt. rules & regulations. Service tax shall be paid only if the same is claimed in Bill/Invoice.

27. The contractor shall have to pay the amount of GST tax to the respective department as early as possible as per prevailing rules.
28. The EMD will be returned promptly to the unsuccessful bidder after completion of tender process. (i.e Work awarded to the successful bidder)
29. R. A. Bill: R. A. bill payment shall be made only at the end of the month. On submission of bill by the contractor in APMC's prescribed format. Completion of each activity will be checked by Engineer-in-charge and after getting approval of each activity contractor will proceed ahead to next stage.
30. All R.A. bills shall be scrutinized by Engineer-in-charge for quality and quantity (in case of consultant APMC engineer) and shall be processed based on the approval granted by him. The amount due post-ad-hoc payment shall be released only after due approval of the Engineer-in-charge is received. Though all necessary efforts shall be made to expedite the approval process, minimum approximate time for the approval process shall be of 4 weeks.
31. The work shall be completed within the period stipulated in the contract.
32. **Security Deposit :** The successful bidder shall have to pay security deposit as guarantee money for performance of the contract and observance of contract conditions. The detail of break-up of SD is as under.
- Initial security Deposit:** Appointed bidder shall have to pay security deposit of 1.5 % Of Estimated Cost of the work put to tender within 15 Days from the date of issue of letter of intent by way of Bank Guarantee shall be of nationalized / scheduled bank only. On failing to pay security deposit in specified time limit the EMD will be forfeited and bidder will not be allowed to participate in the tenders invited from APMC for the further period of 9 MONTH. The security deposit

validity shall be up to six months from the completion period specified in the contract and can be release within 30 days of final certification and only after approval of Engineer-in-charge, APMC. Engineer In-charge reserves the right to withhold the same till the period he considers deemed fit.

Retention Money: For further security for the due fulfillment of the contract by the contractor, **2.5%** of the value of the work done shall be deducted by the employer from each running bill towards retention money. On the APMC issuing a certificate of the virtual completion of the work the retention money will be released after 6 Months. (Defect Liability Period). OR as per APMC rules.

- 35. Compensation for the delay:** The time limit allowed for carrying out the work as entered in the tender shall strictly observed by the contractor and shall be reckoned from the date on which the order to commence the work is given to the contractor. The work throughout the stipulated period of contract proceeds with due diligence (time being deemed to be essence of contract) and for delay. If the contractor fails to complete the work under the contract by the stipulated date, he shall pay compensation (liquidated damages) of rupees 0.1% of the contract value per day from the date of delaying the said work up to the date of completion and handing over to the APMC. The aggregate maximum of compensation shall not exceed 0.1% of contract value per day and shall be subject to the maximum amount of 10% of the tendered value. Delays requiring payment of 10% liquidate damages of the tendered amount for performance shall be sufficient causes for termination of contract and for forfeiture of security deposit. The penalty will be invariably deducted from the bills of the contractor and no refund will be given unless the competent authorities approves the reasons for delay attributable to APMC with the prior approval.
- 36.** In case of the item executed as per the actual requirement of the site is less than that of the tendered quantity that results in any saving, Engineer-in-Charge shall have the right to utilize the said saving to his discretion in terms of getting any other works that he finds deemed fit for the cause of the project. Contractor shall have no right to dispute this right of Engineer-in-Charge and/or claim any additional compensation for the same.
- 37. Arbitration:** In case of all the disputes, decision of The Vice – Chancellor, APMC shall be final and binding to the bidder. **The CHAIRMAN – APMC COMEETTEE shall be the sole Arbitrator.** The legal jurisdiction shall be Tarapur only.
- 38.** Work carried under this contract shall be completed in all respects within 4 calendar month including monsoon period from the date of issue of letter of order to commence the work. If any inevitable situation arises due to which work can be delayed such can be prior approval by Vice-Chancellor of APMC in written that can be only considered as extension of time limit to complete the work. However, interim mile stones of the work will have to be completed as per the priority, sequence, schedule given by APMC time to time.

Engineer-in-charge
APMC

CONDITIONS OF CONTRACT

1. Definitions:

- (a) The "Contract" means documents forming the tender, all the documents therein and acceptance thereof, together with the letter of intent, work order, schedule of terms and conditions, specifications, drawings, communications, instructions and any other directives issued by the competent authority to the appointed contractor.
- (b) The "Tender Document" means the form of tender, the applicable schedules and/or additional conditions and the specifications and/or drawings as issued to the contractors for the purpose of bidding.
- (c) The expression "works" or "work" when used in the conditions of contract shall, unless there be something in the subject or context repugnant to such construction means, the works or the work contracted to be executed under or in virtue of the contract whether original or altered.
- (d) The "Contractor" means the individual or firm or company, whether incorporated or not, undertaking the works and shall include his or its legal personal representative, successors and permitted assignees.
- (e) "APMC" means the APMC, Tarapur. and the "Accepting Officer" means the officer who is authorized to sign and signs the contract on behalf of the "APMC."
- (f) "CHAIRMAN." means APMC COMMEETTEE CHAIRMAN who administers and in the case of the term contracts directs the contract.
- (g) The "Engineer-in-charge" means all officers of the APMC appointed by the VC to supervise the works or part of the works.
- (h) The "Consultant" means designing, supervision agency appointed by APMC.
- (i) "B.S." means the "British Standard" as issued by the British Standards institution. "A.S." means the American Standards as issued by the American Standard Institutions and "I.S." means the "Indian Standards" as issued by the Indian Standards Institutions. Wherever the above mentioned abbreviations are preferred to, in the specifications and / or work orders, they mean the addition with all amendments current at the date of issue of tender documents of work orders. In the case of measurement and terms of contracts "Specifications" means those contained in APMC, Tarapur schedule together with any amendments etc. embodied in the tender documents, "Drawings" refer to those accompanying the tender documents and/or any work orders referred therein.
- (j) The "Contract Sum" means the sum accepted or the sum calculated in accordance with the prices accepted in the tender and/or the contract rate as payable to the contractor for the full and entire executing and completion of works.
- (k) "The date of completion" is the date or dates of completion of the work or any part of the works set out or ascertained in accordance with the individual work orders and the tender documents or any subsequent agreed amendments there to.

- 2. Compensation for the delay:** The time limit allowed for carrying out the work as entered in the tender shall strictly observed by the contractor and shall be reckoned from the date on which the order to commence the work is given to the contractor. The work throughout the stipulated period of contract proceeds with due diligence (time being deemed to be essence of contract)

and for delay, the contractor shall pay compensation as per para 35 of general information for the bidder. The penalty will be invariably deducted from the bills of the contractor and no refund will be given unless the competent authorities approves the reduction the reasons for delay attributable to APMC with the prior approval.

3. **Notice for unsatisfactory progress:** If the progress or a particular portion of the work is unsatisfactory the Engineer-in-charge whose decision shall be final, shall notwithstanding that the general progress of work is satisfactory; be entitled to take **action under Clause 4(c)** after giving the contractor 10 days' notice in writing and the contractor will have no claim for compensation for any loss sustained by him owing to such actions.
4. **Action in the case of Default by Contractor :** if the contractor shall negate or fail to proceed with the work with due diligence or if he violates any of the provision of the contract, the engineer in- charge shall give the contractor a notice, identifying deficiencies in performance and demanding corrective action. Such notice shall clearly states that it is given under the provision of this clause. After service of such notice, the contractor shall not remove any plant, equipment and material from site . APMC shall have a lien on all such plant , equipment and material from the date of such notice till the said deficiencies have been corrected as mention in the said notice.

If the contractor fails to take satisfactory corrective actions within 10 days after receipt of such notice, the engineer in-charge on behalf of university shall terminates the contract in whole. In case, the entire contract is terminated, the amount of SD and bank guarantee together with the value of the work done but not paid for, shall stand forfeited to the university. The plants, equipment and materials, held under this clause shall than be at the disposal of the APMC to recover the amount equivalent to the liquidated damages and registration of the contractor shall be kept in abeyance for three years from the date as fixed in all such cases.

The engineer in-charge if necessary shall direct that a part or the whole of such plants, equipment and material be removed from the site within a stipulated period. If the contractor fails to do so, the engineer in-charge shall cause them or any part of them to be sold holding the net proceed of such sale to the credit of the contractor. After settlement of accounts, the lien by the APMC of the contractor's remaining plant, equipment and balances of material shall be released.

Termination of the contract in whole shall be an adequate authority for the engineer in-charge to demand discharge of the obligations from the guarantors of the security for the performance.

5. **Extension of Time Limit:** If the contractor shall desire an extension of the time limit for completion of the work on the ground of his having been unavoidably hinder in its execution or on any other ground, he shall apply in writing to the Engineer-in-charge and the Engineer-in-charge may, if in his opinion there are reasonable grounds for granting extension, recommend

such extension as he may think necessary or proper. The decision of the competent authority in this regard shall be final and binding to the contractor. Any delay attributed to APMC shall be compensated only by way of extending the limit.

- 6. Completion Certificate:** On completion of the work the Contractor shall be furnished with Completion Certificate by the Engineer-in-charge & **PMC** of such completion but no such certificate shall be given nor shall be the work considered to be complete until works are taken over and/or duly tested and put to operative as the case may be, nor until the work shall have been measured by the Engineer-In-Charge or where the measurement have been taken by his subordinated until they have received the approval of the Engineer-in-charge the said measurement being binding and conclusive against the contractor.
- 7. Effect of the Certificate:** Unless otherwise specifically prescribed by the Engineer-in-Charge, No payment shall be made for any work estimated to cost less than **Rs. 5,00,000/-** till after the whole of said work shall have been completed and certificate of completion given. But in the case of works estimated to cost more than **Rs. 5,00,000/-** Contractor shall on submitting a monthly bill thereof, be entitled to receive payments. Proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such approval and a passing of the sum so payable shall be final and conclusive against the contract. All such intermediate payments shall be regarded as payment by way of advance against the final payment only and not as payments for work actually done or completed and shall not preclude the Engineer-in-charge from requiring bad, unsound, imperfect or unskillful work to be removed and taken away and reconstructed or re-erected nor shall any such payment be considered as admission of the due performance of the contract or any part thereof in any respect of the accruing of the claim nor shall conclude, determine or effect in any way the powers of the Engineer-in-charge as to the final settlement and adjustment of the accounts otherwise or in any other way, vary or affect the contract. The final bill shall be submitted by the contractor within one month of the date fixed for completion of work; otherwise the certificate of Engineer-in-charge of the measurement and of total amount payable for the work shall be final and binding on all parties.
- 8. Payment to Contractors:** Unless otherwise specifically prescribed by the Engineer-in-Charge, the rates for several items of works estimated to cost more than **Rs.5,00,000/-** shall be valid only when the item concerned is accepted, having been completed full, in accordance with the sanctioned specification. In case, where the items of the work, are not accepted, as so completed the Engineer-in-charge, may make payment on account of such items at such reduced rates, as he may consider reasonable in the preparation of final or running accounts bills.
- 9.** Bills shall be submitted by the contractor end of the work/ month on or before the date fixed by the Engineer-in-charge in two original copies.
- 10.** Works to be executed in accordance with specifications, orders etc. The contractor shall execute in whole and every part of work in the most substantial and workman-like manner and both as

regarding materials and in every other respect in strict accordance with the specification. The Contractor also shall confirm exactly, fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have access for the purpose of Inspection at such office, or in the site of the work, during office hours and the contractor shall, also if he so requires, be entitled at his own expenses to make or cause to be made copies of the specification, and of all such designs.

11. Extension of Time Limit in consequence of Addition or Alteration

The time limit for the work shall be extended in the proportion that the increase in its cost occasioned by alterations or additions bears to the cost of the original contract work and the certificate of the Engineer-in-charge as to such proportions shall be conclusive.

1. No compensation for alternation in or restriction of work to be carried out. If at any time, after execution of the contract documents the Engineer-in-charge shall, for any reason whatsoever, require the whole or any part of the work, as specified in the tender, to be stopped for any period or shall not require the whole or part of the work to be carried out at all or to be carried out by the contractor, he shall give notice in writing of the fact to the contractor who shall thereupon suspend or stop the work totally or partially as the case may be in any such case, except as provided here under the contractor shall have no claim to any payment or compensation what so ever on account of any profit or advantage which he might have derived from the execution, of the work in full but which he did not so derive in consequence of the full amount of work not having been carried out or on account of any loss that he may be put to on account of materials purchased or agree to be purchased or for unemployment of labour recruited by him. He shall not also have any; claim for compensation by reason of any alterations having been made in the original specification, drawings, designs and instructions which may involve any curtailment of the work as originally contemplated. Where however, materials have already been purchased or agreed to be purchased by the contractor before receipt by him of said notice, the Engineer-in-charge provided they are not in excess or requirement and are of approved quality and /or shall be compensated for the loss, if any, that he may put to in respect of materials agreed to be purchased by him. The amount of such compensation to be determined by the Engineer-in-charge whose decision shall be final. If the contractor suffers any loss on account of his having to pay, his labour charges during the period, during which the stoppage of work has been ordered under this clause the contractor shall on application be entitled to such compensation on account of labour charges as the Engineer-in-charge whose decision shall be final, may consider reasonable provided that the contractor shall not be entitled to any compensation on account of labour charges if, in the opinion of the University Engineer, the labour could have been employed by the contractor elsewhere for the whole or part of the period during which the stoppage of the work has been ordered as aforesaid.

12. No Claim For Variation In Quantities of Work: Quantities shown in the tender are approximate and no claim shall be entertained for quantities of work actually executed, being either more or

less up to any extent than those entered in the tender or less than those entered in the tender or estimate.

- 14. No Claim For Compensation for Delay in starting work:** No compensation shall be allowed for any delay caused into starting of work on account of acquisition of land and in the case of clearance for works or any delay in according sanction to estimates.
- 15. Entering upon or commencing any portion of work:** The contractor shall not enter upon or commence any portion of work except with the written authority or instructions of the Engineer-in-charge or his subordinate in charge of the work, failing such the contractor shall have no claim to ask for measurement or payment for work.
- 16. Method** of Payment to contractors shall be made by A/c payee cheques provided the amount exceeds Rs.50/-. Amount not exceeding Rs.50/-will be paid in cash. Generally payment may take 30 to 60 days after passing of bills depending on availability of fund.
- 17. Acceptance of conditions on tendering for work:**
Submission to tender or acceptance of work order shall imply acceptance of these conditions of tender by contractor.

SPECIAL CONDITIONS: TECHNICAL

1. Contractor shall be responsible for any accident or damage to road gutter, manholes, dustbins, water closet pipe line etc. or any inconveniency caused by contractor for which the necessary compensation shall be paid by the contractor or recovered from the bill as deem fit by the University.
2. If required the work shall be continued during the extended period without any extra rate and it terms & condition. The time limit of the works shall be considered accordingly.
3. It is the responsibility of the contractor to get the work done satisfactorily by arranging sufficient manpower tool tackles materials etc. as per the requirement. For poor performance of the works, reduced rates shall be paid and necessary action shall be taken as per Corporation's rules.
4. The contractor or his authorized representative shall remain present during working hours and as per requirement.
5. Any description is left out in item the work shall be executed as per the instruction of Engineer-in-charge.
6. If work is not carried out by the contractor, it will be got done at risk and cost of contractor and amount along with 15% supervision charges will be recovered from the bill.
7. If any dispute arises the booklet of "TENDER AND CONTRACT FOR WORKS" may be referred and it will be treated as part of the contract.
8. Contractor has to carry out the items as per the requirement as and when required and if he fails to carry out the work as required, recovery will be made as per Corporation's rules.
9. Quantities of each item shown in the tender is approximate and may vary up to any extent No claim shall be entertained for quantities of work, executed being more or less than those entered in the Schedule-B of the Tender.
10. For Any extra items, the SOR rates or the Rate analysis/MR finalized by APMC shall be paid to contractor. No extra claim shall be entertained of such items.
11. The rate only items shall be considered for tender evaluation and those items shall be operated by APMC as and when required.
12. Work shall be carried out as per the priority given by Engineer-in-charge.
13. The rate of the tender is firm and no any price escalation shall be paid to the contractor, for the contract period & extended period if any.

14. Look in to the urgency of the particular work. The Engineer-in-charge will instruct to take up and complete the particular job / work in specified time. Otherwise, to complete the work, Engineer-in-charge will arrange to execute the same without giving any notice or intimation to get the work executed through any other agency and recovery will be made as per APMC's rules.

15. Contractor shall establish the following at the site:

- a. A pucca godown for all necessary material requiring protection from weather
- b. Site office manned with One Project Manager (Be. Civil with minimum 10 years of experience), Two site supervisors (BE/Diploma Civil with minimum 5 years of experience) and necessary office staff and infrastructure. The site office must be equipped with internet and communication facilities. Computers and printer with necessary software shall be made available at site by the contractors.

16. In addition to the above, the site office shall have a dedicated enclosed and well-furnished office-space for the PMC Engineer and a meeting space. Responsibility to keep the site neat and clean and providing it with all necessary security shall be of the contractor.

SPECIAL CONDITIONS FOR USE OF CEMENT IN WORK:

1. The rates in Schedule-'B' are inclusive of cement cost. Contractor has to purchase fresh 43 / 53 grade cement confirming to as per IS 8112 -1991 or PPC (Fly ash Based) confirming to IS-1489 (Part-I) of approved brand by APMC.
2. Contractor has to construct pucca godown at site of work so that cement bags be properly preserved to avoid damage due to any kind of weather. APMC will in no way responsible for any damage, loss or theft of the same.
3. Contractor has to bring sufficient quantities of cement bags and at no time less than 200 (two hundred) bags to maintain progress of work. The work should not suffer for want of cement.
4. Cement should give the required strength of cement concrete.
5. To bring sufficient & timely cement at site is full responsibility of contractor. Nothing extra will be paid on account of any reason to maintain progress of works and to complete the works in schedule time.
6. Contractor has to submit material A/c consumption of cement used with every bill. In case of not submitting the same, bill will not be passed. Party has to submit the copy of cement / purchase bill along with each RA Bill/Final Bill.
7. Empty cement bags are not to be returned to the APMC and contractor will be allowed to take away with written permission from Engineer-in-charge.

- 8.** Contractor is fully responsible for safety of cement at site; nothing will be paid extra on account of safety.
- 9.** If APMC's authorized representative wants to check cement stock at site, Contractor has to allow for the same at any time.
- 10.** Contractor has to maintain day-to-day cement consumption balance account at site.
- 11.** As far as possible, contractor has to maintain supply of cement of only one brand & grade throughout the work and on account of closer/shortage of approved brand, cement of other brand in accordance of condition No. (1) will be allowed by Engineer-in-charge .
- 12.** Contractor will be allowed to carry out work only after physical verification of cement brought at site.
- 13.** Contractor shall have to use PPC (Fly Ash based) preferably as per the relevant I.S. codes.
- 14.** The cement consumption will be considered as per the standardized norms of state P.W.D. / APMC and accordingly the required quantity of cement shall have to be brought by the contractor and has to use the cement accordingly. Contractor should not use less than the prescribed quantities of cement even in the case of mix design recommends lower quantity. Nothing will be paid extra for over consumption.

Engineer-in-charge
APMC

DECLARATION FORM

(To be submitted duly notarized on Rs 100/-Stamp paper)

I/We hereby declare that I/We have carefully studied the entire tender and condition of the contract, specification & other relevant documents of this work mentioned in the tender and abide by the same. Also I/We hereby and agree to execute the same accordingly.

I/We hereby abide to execute the contract agreement of the condition of the contract, specification & other relevant documents of this work or otherwise I/We will get copy of the same from the office of the tender inviting authority and the same will be acceptable to me /us. I/We hereby accept and confirm that any dispute on this regards shall not be entertained by the tender inviting authority.

I/We hereby declare that I/we have visited the work site and fully acquainted myself/ourselves with the local situation regarding materials, labor and other factors pertaining to the work before submitting this tender.

I/We hereby confirm that our offer is Un-conditional and without any technical & commercial deviations.

Signature of Contractor

Names

Seal,

Detail address

Schedule for Testing of Materials

For ensuring quality control and workmanship, various test prescribe below corresponding to the material concerned shall be taken as periodic intervals as stipulated below be taken. The Material shall be got tested Govt. recognized Laboratory (R & B) or field Laboratory of GERI (R & B) for which 1% of the estimated amount to tender shall be recovered from the contractor from the R.A. Bill and Final Bills as the testing charges shall be paid by the Govt. to the GERI. However if the charges increase over 1 % no excess recovery shall be made from the contractor as per resolution of B&C department dated 10th May 1985, vide TNC/1085 (4) S.

| Item No. as per Sch. B | Brief Description of Materials to be tested | Qty. of Material | Prescription of test which shall be carried out | Frequency @ which test shall be carried out | Total No. of Test to be taken |
|------------------------|---|------------------|---|--|-------------------------------|
| 1. | Coarse aggregate (metal, kapchi, gravel) | | - Gradation test - Impact Value - Flakiness Index -Abrasion test | CMT 1 to 100 – 1 test 100 to 500 – 3 tests 500 to 1500 – 5 tests 1500 to 5000 – 7 tests | |
| 2. | Grit | | - Gradation test - Impact Value - Flakiness Index -Abrasion test | CMT 1 to 100 – 1 test 100 to 500 – 3 tests 500 to 1500 – 5 tests 1500 to 5000 – 7 tests | |
| 3. | Sand | | - Special gravity - Water absorption - Fineness Modulus - Silt – Content - Soundness -Gradation test | 1 test per 150 cum | |
| 4. | Tiles | | - Dimension Test - Transverse strength - Water Absorption - Abrasion Test | 1 test per 2000 tiles | |
| 5 | Bricks | | - Water absorption - Effluence - dimension and tolerance - Comprehensive Strength | 1 Test per 50,000 Bricks | |
| 6 | Steel | | - Tensile Strength - Yield Stress - Elongation - Size | 1 test per 40 tones per category | |
| 7 | C.C. Cube test 1:2:4 | | - Compressive Strength | 1 to 5 Cum. 1 No. 6 to 15 Cum. 2 Nos. | |

| | | | | | |
|--|--|--|--|---|--|
| | | | | 16 to 20 Cum. 3 Nos. 21 to 50 Cum. 4 Nos. 51 & Above Cum. 4 + 1 for each Cum or part thereof | |
|--|--|--|--|---|--|

The contractor shall have to pay 1% of the estimate cost put to tender towards all testing of materials & same shall be deducted from their bills for the works. The testing of various materials shall be carried out in GERI and result received shall be binding to all. i.e. contractor and Govt. Testing Charges of GERI shall be borne by Govt. No refund be made or extra charge over 1 % shall be recoverable from the contractor.

SIGN OF CONTRACTOR

SPECIAL CONDITIONS OF THE WORK

1. The agency shall take all the required safety measures and observe all safety rules while carrying the above excavation works etc. to avoid any type of accident and damage. The contractor shall be held fully liable and responsible for any type of accident, injury, damage and loss etc. if occur at site till the completion of work.
2. The APMC can split up this work by entrusting the orders to two or more agencies by splitting the quantities of items of the schedule –B in any proportion, at its own discretion at any time or delete one or more items as per the requirement. No any claim in any way will be entertained from contractor.
3. The contract shall be deemed to have carefully examined the site. The contractor should be deemed to have fully aware with the local site conditions & sounding structures and also all the terms & conditions scope drawings etc. Attached herewith. The bidders are ADVISE to visit the site, inspect the existing location of executing the work before quoting the rates. Any extra claims for extra items, rates etc. for any reason will not be entertained after acceptance of contract bid.
4. The rates are inclusive of all type of laborers, tools, tackles, equipment's, machineries, removed materials category wise, their protection, preservation, storing, loading, unloading, transporting for all leads lifts & elevations height/depths and inclusive of all risks & all liabilities, providing all safety precautions, Insurance, securities, site cleaning leveling dressing the sites etc. required for completion of the work in all respects.
5. The required labour licenses, permission of the Govt. authorities and insurances policies to be taken by the contractor in advance at no extra charges.
6. The responsibility and liability of manpower to be engaged for this work will be totally of contractor who has been awarded this contract and he will take away all these manpower in his own establishments on completion of this contract. The APMC will not be held any responsible and liable in any way in the matter
7. **SPECIAL CONDITIONS FOR HEALTH, SAFETY & ENVIRONMENTAL NORMS**
(Referred to as HSE norms)

The complete responsibility of compliance of health and safety of all the “persons at site” and all issues connected with environmental laws as well as pollution at site is placed on the contractor for which no additional amount shall be paid.

There shall be no vicarious liability on APMC or any of its officials or the consultants or APMC agencies for any violation of any HSE provisions provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work. HSE manager and contractor/s shall remain solely and wholly liable for any such violation and its civil or criminal liabilities.

The “persons at site” shall include entire workforce as well as outsiders, visitors, bystanders and all other persons who are affected by any activity taking place at site.

Contractor shall appoint/nominate a representative from his end who shall be solely held responsible for all HSE related activities. This appointee shall be identified as HSE manager.

Contractor shall ensure that HSE manager appointed by him is completely aware of all health, safety & environmental protection procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work being undertaken in the project. It shall be COMPLETE and nontransferable responsibility of the HSE manager to ensure that all HSE procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work are followed.

Contractor agrees that he is aware of and is instructed regarding HSE procedures provided for under the Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work and it is his responsibility to follow them to the word. If any violation of any HSE rules, laws, codes or measures is observed, contractor shall be solely responsible for negligence.

In case of any activity taken up at site that causes damage or loss to a person or property or causes injury or death of a living being; and the cause of accident is identified or adjudged to be negligence of any HSE procedure or violation of any HSE procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work, contractor and his safety manager shall be held sole responsible for the same.

In the case of any event that results in damage or loss to a person or property or causes injury or death of a living being, contractor shall not be able to seek protection under not-being-informed or instructed regarding HSE procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work, as he has been explicitly and specifically informed to follow all HSE procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for HSE and any other specific HSE parameters related to work from time to time and is made solely responsible to implement them.

Apart from general HSE measures, contractor is made aware of the safety to be followed during excavation work, especially the danger of collapse of excavated earth of the excavated pits and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed during removal of formwork, especially the danger of collapse of formwork members as well as failure of structural members and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed while working at a height, especially the danger of falling and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed to prevent people from falling into pits, holes, bore -wells, lift-shafts, duct or any other location falling from which can result in injury or death and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed during use of hazardous materials and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed while using mechanical and electrical equipment and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed to prevent electrical shock leading to injury or death and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed during stacking, storing, placing or keeping of material or tools or equipment which can result in injury or death by falling or causing obstruction and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

Apart from general HSE measures, contractor is made aware of the safety procedures to be followed while storing water or any other liquid that can lead to injury or death due to drowning and is expected to follow all safety procedures provided in Indian Standard Code, National Building Code, Local authority statutory provisions for safety and any other specific safety parameters related to work to safe-guard against such accidents.

If contractor or his HSE manager becomes aware of a situation or instruction that can or may lead to a HSE procedure violation, he shall not execute the instruction. He shall make a written representation of the HSE issue and shall execute the work only on receiving a written consent to do so. If written consent is not sought and instruction is executed, contractor shall be solely responsible for the HSE procedure violation.

Annexure - i
CONTRACT AGREEMENT

This agreement is made on the ____ day of ____ month, ____ year between the CHAIRMAN APMC, TARAPUR (Hereinafter called "the employer")

And,

M/s, _____

(hereafter called "the contractor " on the other part")

PAN Card No: _____

Address: _____

Hence forth to be referred to as " _____ (name of contractor)" or "contractor/s" or "agency"

The said agreement is put in place for the specific and limited purpose of construction/renovation of _____ as per the tender ID no: _____ and all its binding and operative parts that was duly participated in by the contractor and is awarded the contract.

It is a non-transferable agreement.

This contract is part of the agreement for the construction/renovation of _____ along with all the parts of tender document (Technical bid, P.Q. documents, Price bid, specifications, schedules, Drawings) and subject to all the laws, statutes, rules, regulation and any other state or center directives from time to time that shall, if need be, ONLY as per the interpretation of Vice-Chancellor APMC, supersede any/all conditions of this agreement.

Whereas the Employer is desirous that contractor execute

(Hereinafter called "the Works".) and the employer has accepted the bid by the contractor for the execution and completion of such work at a cost of Rs. (in Figure),(in words) _____

NOW THIS AGREEMENT WITHLESS AS FOLLOWS

1. In this agreement words and expression shall have the same meaning as are respectively assigned to them in the condition of contract hereinafter referred to, and they shall be deemed to form and to be read and confused as part of this agreement.
2. In consideration of the payments to be made by the employers to the contractor as hereinafter mentioned the contractor hereby covenants with the employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provision of the contract.
3. The employers hereby covenants to pay the contractor in consideration of the execution and completion of the works and the remedy the defects wherein contract price or such other sum as may become payable under the provision of the contract at the times and in the manners prescribed by the contract.

Read, understood, agreed to and signed by

Authorized representative of APMC,

M/s _____

Authorized representative of _____

M/s _____

DATE: _____

PLACE: -----

Check List of Documents Enclosed With Tender

| Sr. No | Particulars | Declaration (Strike out whichever is not applicable.) |
|---------------|---|--|
| 1 | Check list of documents in the prescribed Performa, | Yes / No |
| 2 | Earnest Money deposit paid for the value as indicated in Notice Inviting Tender | Yes / No |
| 3 | Formats enclosed-dully filled in and signed along with all required enclosures , complete as per Instruction to bidde | |
| 4 | Documents /details as per Status of the Bidder, with documentary proof. | Yes / No |

FORM-‘A’
STRUCTURE AND ORGANIZATION

| | | |
|------------|--|--------|
| 1. | Name And Address of the company | |
| | Telephone No. | |
| | Mobile no | |
| | Telex No. | |
| | Fax No. | |
| | E mail ID, Website | |
| 3. | Name of concern person | |
| 4. | Description of Company/whether Individual / Partnership/ Limited Co./Pvt Ltd or any other | |
| 5. | Documentary evidence for sr no- 6 above | |
| 6. | No. Of Year Experience in construction field. | |
| 7. | Name and address of the Bankers :- | |
| 8. | Income tax PAN Registration No Copy [Copy to be enclosed] | |
| 9. | You will have to submit registration certificate as per statutory requirement under contract labour laws (for the subject work. (If you have a copy of such certificate for executed work in past to be submitted) | Yes/No |
| 10. | Whether enlisted as approved Contractor with GOG / Public Under taking /SEB / others if so please furnish details and copy of certificate in separate sheet | Yes/No |
| 11. | Tax No. details. VAT [State Sales Tax] No | |
| | Central Sales Tax C.S.T No, GST NO. | |
| | Service Tax No. | |
| 12. | Provident Fund Registration Number – Copy attached | Yes/No |

| | | |
|------------|---|--------|
| 13. | Penalty Clause – Accepted Penalty for the work delayed /non completion/ non performance of the works will be imposed as mentioned in Technical bid-I – | Yes/No |
| 14. | Prices/Charges- Accepted Prices / charges should be firm and fixed. No price increase will be allowed during tenure of contract due to any reason. | Yes/No |
| 15. | Payment Terms – Accepted | Yes/No |
| 16. | I. T. and other taxes Deduction.-Agree Taxes will be deducted as per prevailing Government rules from the monthly bill | Yes/No |
| 17. | Validity of offer –Accepted | Yes/No |
| 18. | Work completion period as per price schedule- accepted | Yes/No |
| 19. | Declaration sheet – Attached Declaration in prescribed format on letter head of the bidder | Yes/No |

Note :- The above necessary information shall be supported with necessary documents otherwise the same shall be treated as null and void.

FORM 'B'
FINANCIAL STATEMENT

(Please fill as applicable)

| | | | | |
|--------------------|--|----------------------|--|----------------------------|
| 1. | Name of firm | | | |
| 2. | Attach audited balance sheet & Profit & Loss statement for the past 05(five)Year | | | |
| 3. | Approximate value of works in hand | Rs. | | |
| 4. | having with State R & B dept /CPWD/Electrical Bidders should have to submit the registration Board/Railway with 'AA' class or having registration of special category. | | | |
| 5. | Turn over /profit during last five years certified by chartered Accountant. | Year | Turn over in Rs. | Profit after Tax In Rs. |
| | | 2015-16 | | |
| | | 2014-15 | | |
| | | 2013-14 | | |
| | | 2012-13 | | |
| | | 2011-12 | | |
| 6. | Name of the government entity for whom work carried out during last five years with copy of orders and satisfactory job completion certificate as per PQ criteria | | | |
| Sr. No. | Name of clients / Nature of work | Work order No. | Date of commence ment & date of completion | Value in Rs. |
| | | | | |
| | | | | |

Note: Information asked against each item to be carefully filled in, more preference to balance sheet in reply to above points is acceptable

1. The above details supported by last financial year Balance sheet / Profit & Loss account etc. must be audited by the chartered accountant.
2. The above information shall be supported with necessary documents otherwise, the same shall be treated as null & void.
3. Certified copies of actual audit report by Chartered Accountant for the financial year 2010-11 to 2014-15 shall have to be attached.
4. Details of actual turnover last five years must be notarised by notary office.

FORM 'C'**PERSONNEL****DETAILS OF PERSONNEL WITH THE APPLICANT****Name of the Applicant:**

| Sr.no. | Description | On Applicants Pay Roll |
|---|--|------------------------|
| 1. | Project Manager | |
| 2. | Material and Quality Control Engineer | |
| 3. | Works Manager (Main Civil works) | |
| 4. | Number of Engineering Gradates (a) Design (b) Construction Supervision | |
| 5. | Number of administrative grades | |
| 6. | Number of Skilled employees | |
| 7. | Number of Unskilled employees | |
| 8. | Please indicate whether design, wherever required as per conditions of bid, will be carried out in house or with the help of consultants. | |
| 9. | If in house, please indicate the details of designs carried out over the last few years. If to be done by back – up consultants please give the data such as name of company, key personal and professional qualification, present position, total experience number of engineering staff under each category of specification and details of work executed. | |
| 10. | No. of Carpenters | |
| 11. | No. of Bar Bender | |
| 12. | No. of Concrete foreman | |
| Please indicate whether sub soil investigation as required under condition of contract will be carried out in house or with help of other agency. | | |

NOTE :

It is expected that a Project Manager having in Degree in Civil Engineering having appropriate ten years of experience and two Supervising Engineer having Degree/Diploma in Civil Engineering with appropriate five years of experience of similar work and experience of materials testing and quality control shall be permanently deployed for the project.

FORM 'D'

PLANT & EQUIPMENT PROPOSED TO BE DEPLOYED BY THE APPLICANT FOR USE ON THE SUBJECT WORK

| Sr.No. | Name of equipment | Total requirement | | | No. of each | Equipment Year of Manu. & Present condition | hand Name of owner | Equipment to be procured | | |
|--------|---|------------------------------------|------------------|----------|-------------|--|--------------------------|--------------------------|----------|--------------------------------|
| | | No. of units for the Project | Kind and make | Capacity | | | | No. of each | Capacity | Through purchase / Lease |
| 1. | Excavator Cum Loader | | | | | | | | | |
| 2. | Tipper / Dumper / Truck | | | | | | | | | |
| 3. | Generator for works | | | | | | | | | |
| 4. | Tandom / Vibratory Roller | | | | | | | | | |
| 5. | Water | | | | | | | | | |
| 6. | Tanker J.C.B | | | | | | | | | |
| 7. | Mixer Machine with capacity | | | | | | | | | |
| 8. | Needle vibrator/ screed Vibrator with size | | | | | | | | | |
| 9. | Steel form work & plates | | | | | | | | | |
| 10. | Weight batch mix | | | | | | | | | |
| 11. | TESTING FACILITY- compressive test machine | | | | | | | | | |
| 12. | Slump test | | | | | | | | | |
| 13. | Sieve analysis | | | | | | | | | |

| | | | | | | | | | | |
|-----|--|--|--|--|--|--|--|--|--|--|
| 14. | Level and theodolite | | | | | | | | | |
| 15. | (II) Moulds (a) 150mm dia x 300mm height cylinder with capping component (b) Cubes 150mm and 100mm size. (c) Cubes 70.7mm for cement mortar | | | | | | | | | |
| 16. | Concrete mixer power 0.03-m3 capacity | | | | | | | | | |
| 17. | Flow table as per the relevant IS specifications. | | | | | | | | | |
| 18. | 2000 kn (Least count 10 kn) compression testing machine for concrete cube. | | | | | | | | | |
| 19. | Equipment for slump test. | | | | | | | | | |
| 20. | Equipment for determination of specific gravity for fine and coarse aggregate as per IS 2386 (part 3) 1963 | | | | | | | | | |
| 21. | Flexural attachments to compression testing machine. | | | | | | | | | |
| 22. | Needle Vibrator | | | | | | | | | |
| 23. | Soundness testing operator for | | | | | | | | | |

| | | | | | | | | | | |
|-----|--|--|--|--|--|--|--|--|--|--|
| 24. | Theodolite | | | | | | | | | |
| 25. | Precision automatic level | | | | | | | | | |
| 26. | Precision staff | | | | | | | | | |
| 27. | Steel taps of Road (a) Steel tap-5 mt. long (b) 10 mt. long (c) 20 mt. long (d) 30 mt. long | | | | | | | | | |

Note :-

1. The above information may be furnished for each machinery and equipment listed herewith.
2. The location of machinery should be furnished in detail i.e. [i] Site of work [ii] Own workshop [iii] Other places.
3. The document regarding ownership of machinery /equipment etc, and attested copies of purchase agreement if any must be enclosed.
4. Describe the fabrication and workshop facilities [a] to be set up site [b] to be sub contracted locally.
5. The above information shall be supported with necessary documents otherwise the same shall be treated as null & void. If leased indicate the date when the current lease expires.
6. The Agency can hire the machineries for from the other sources and proper written proof should be submitted for the same.

Signature of Bidder

SCHEDULE 'E'
EXPERIENCE ALL PROJECTS IN PROGRESS

Give information about relevant projects in progress including the company has received a letter of intent but a formal contract has not yet been awarded.

| Employer | Engineer Responsible for supervision | Location & Description of work | Value of Contract | Cost of work executed as on the date of the bid | Remaining work to be executed as on the date of this bid | Percentage of Practical Completion | Date of work order | Stipulated date of completion of work | Likely date of completion | Reason for Slow Progress if any. |
|----------|--------------------------------------|--------------------------------|-------------------|---|--|------------------------------------|--------------------|---------------------------------------|---------------------------|----------------------------------|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 |

Note:-

- (1) Attested copies of the latest certificate from the Employers with office seal & office outwork nos. with date may be attached. In case of private work sufficient authentic proof of work done along with details of financial transaction have to be furnished and list to be notarized.
- (2) Non disclosure of any formation in the Schedule will result in disqualified of the bidder
- (3) This schedule shall to be attested by notary office.

SCHEDULE 'F'

EXPERIENCE RELEVANT SIMILLAR PROJECTS COMPLETED

Please furnished information about relevant project completed over the last five years

| Name of Employer | Name of location & type of work | Name of Engineer responsible for supervision | Accepted Contract price and Date (Rs. in lacs) | Final value as per bill prepared by the employer | Additional amount released if any through court claims or by award on arbitrate | Percentage participates of company in Project | Was Contract satisfactory completed including time |
|------------------|---------------------------------|--|--|--|---|---|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 |

Note :-

- 1) Attested copies of the latest certificate from the Employers may be attached In Case of Private work. Sufficient authentic proofs of work done along with details of financial transactions have to furnish and list to be notarized.
- 2) Non disclosure of any formation in the Schedule will result in disqualification of the bidder

Signature of Bidder

- : DETAILS OF LITIGATION :-

Name of applicant / or parties:

Applicant should provide information on any History of litigation or arbitration resulting from contracts executed in last five years or currently under execution as per format on letterhead. :

| Years | Award for / or against applicant | Name of client Cause of Litigation & matter of dispute. | Disputed Amount in Rupees. |
|-------|----------------------------------|---|----------------------------|
| | | | |

NOTE :-

- [1] The above information shall be supported with necessary documents otherwise the same shall be treated as null & void.
- [2] If the information to be furnished in this schedule will not be given & come to the notice subsequently will result in disqualification of bidder.

Signature of Applicant

Schedule – G
(FORM NO. 3 A)

Referred to in Rules No.5 to (b) (II)

DETAILS OF SIMILAR WORK COMPLETED

- 1 Name of Contractor :
- 2 Name of work :
- 3 Estimated cost of work put to tender :
- 4 Revised Estimated cost :
- 5 Tender Amount :
- 6 Date of starting the work :
- 7 Date of completion of the work :
(As per contract agreement)
- 8 Actual date of completion of work :
- 9 State whether the details as above
: given by the contractor are
correct if not state as to what is
the correct information
- 10 State whether the contractor has
executed the work in progress
Satisfactory as per specification if not
give the correct position of the work :
- 11 Period rate & amount of compensation
if levied :
- 12 Period of extension granted if any :
- 13 Reason for delay in granted if any :
- 14 Any other remarks : Particulars of work completed

Date:

Signature of Applicant

Form No.3A to be notarized

A.P.M.C. TARAPUR.
TARAPUR, DIST : ANAND

TENDER

| | | |
|-----------------------|---|--|
| NAME OF WORK | : | Construction Work of A.P.M.C TARAPUR ENTRY GATE |
| ISSUED TO CONSTRUCTOR | : | |
| ADDRESS | : | |
| TELEPHONE NO. | : | |
| DATE OF ISSUE | : | |
| ISSUED BY | : | |

Secretary
A.P.M.C TARAPUR.

Chairman
A.P.M.C TARAPUR.

A.P.M.C. TARAPUR.

TENDER FORM

Name of work : Estimated for the Construction work of

A.P.M.C TARAPUR ENTRY GATE

| | |
|--|---|
| Site Address | Market Yard A.P.M.C. Tarapur Road , Tarapur , Dist.Anand |
| Name of Contractor | |
| Last Date of Issue of the tender | From_____/_____/ 2022 |
| Last Date of submitting filled up tenders in sealed cover | On or before dt._____/_____/2022 Up to 17.00 hrs. |
| Addres for receiving the Tender | The chairmen, A.P.M.C. TARAPUR , Tarapur , Dist.Anand |
| Address for submitting filled up tenders in sealed cover | _____do_____ |
| Estimated App. Cost | 06,11,000 /- INR |
| Tender Fee | 5000 /- |

Contractor

Chairman

Secretary

A.P.M.C TARAPUR.

A.P.M.C TARAPUR.

A.P.M.C. TARAPUR.

TARAPUR, DIST : ANAND

APPENDIX A

Name of work : Estimated for the Construction work of

A.P.M.C TARAPUR ENTRY GATE

| | | |
|----|---|---|
| 01 | Date of prosession of Sete or Work Order | |
| 02 | Time limit for completion of the work. After issue of work order. | Six month |
| 03 | Total Percentage of Security Deposit | 5 % (five parcent of Estimated Cost) |
| | (a) To be paid along with agreement | 2.5 % (Two point five parcent) (Pay order in favor of A.P.M.C Tarapur) |
| | (b)To be deducted from R.A.Bills | 2.5 % (Two point five parcent) |
| 04 | Earnest Money Deposits | 1 % (One parcent of Estimate Cost) |
| 05 | Refond of security Deposits | |
| | (a) At the time of virtual completion of work | 2.50 % (50.0 % of total S.D) |
| | (b) on completion of defect liability | 2.50 % (Balance S.D) |
| 06 | Value of work fir interim certificate | Rs. |
| 07 | Period of honoring certificate against bill payment | 7 days after virtual completion of work |
| 08 | Period of final the measurement | 2 Month after virtual completion of work |
| 09 | Defects liability period | 12 Month after the date of completion Certificate |
| 10 | Liquidated & Ascertained damaged | Liquidated & Ascertained damaged |

Contractor

Chairman

Secretary

A.P.M.C TARAPUR.

A.P.M.C TARAPUR.

